GHT GLASS HOUSE TECHNOLOGIES TECHNOLOGY COMPANY

GHT.NETWORK (256) 735-3253

GLASS TECH / CUSTOMER PROJECT DOCUMENT

Cutover and access authorization
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The customer authorizes the specifically listed access and interruption window. This authorizes the planned cutover; it does
not constitute acceptance that installation or recovery testing has already succeeded.

Before go/no-go, confirm protected backups, required accounts, current configuration, ISP/vendor readiness, safety/access
requirements and the availability of the customer decision maker. Store credentials in the approved vault; this form records
references, not secrets.

State the rollback trigger, latest decision time, restoration steps, owner and communication plan. Test business applications
after the cutover and record the customer go/no-go decision. If the approved window or scope changes, obtain updated
authorization.

Project / site / authorized work areas and systems

Date / start-end time / time zone / expected interruption
Customer decision maker / technical lead / escalation contacts
Readiness and backup evidence references

Go-no-go conditions / rollback trigger and latest decision time
Rollback steps / owner / recovery evidence

Customer signature / name / title / date

GHT lead signature / date / actual go-no-go decision
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